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2000.1 Mobilization LS 1 69,096.00$							 69,096.00$											 	
2005.1 Force	Account FA 1 25,000.00$							 25,000.00$											 	
2005.2 Force	Account	‐	Utility	Adjustments FA 1 35,000.00$							 35,000.00$											 	
2005.3 Force	Account	‐	Clearing	and	Grubbing FA 1 60,000.00$							 60,000.00$											 	
2020.1 Temporary	Traffic	Control LS 1 25,000.00$							 25,000.00$											 	
2030.1 Contractor	Stormwater	Control LS 1 3,000.00$										 3,000.00$														 	
2030.2 Silt	Fence FT 420 4.75$																	 	 1,995.00$														 	
2030.3 Sediment	Logs FT 100 5.50$																	 	 550.00$																	 	
2075.1 Removal	of	Pavement SYD 340 10.00$														 	 3,400.00$														 	
2075.2 Removal	of	Signs EA 4 150.00$												 	 600.00$																	 	
2075.3 Removal	of	Fence LF 100 6.00$																	 	 600.00$																	 	
2210.1 Unclassified	Excavation	Above	Subgrade LS 1 70,000.00$							 70,000.00$											 	
2210.2 Unclassified	Excavation	Below	Subgrade CY 150 60.00$														 	 9,000.00$														 	
2210.3 Imported	Borrow	Excavation TON 2380 20.00$														 	 47,600.00$											 	
2231.1 Pittrun	Subbase TON 6950 30.00$														 	 208,500.00$										
2231.2 Crushed	Base TON 2630 38.00$														 	 99,940.00$											 	
2280.1 Topsoil SY 10900 3.00$																	 	 32,700.00$											 	
2512.1 Plant	Mix	Bituminous	Pavement TON 1430 120.00$												 	 171,600.00$										
2725.1 10"	CMP LF 33 50.00$														 	 1,650.00$														 	
2725.2 12"	CMP LF 9 50.00$														 	 450.00$																	 	
2725.3 18"	CMP LF 14 55.00$														 	 770.00$																	 	
2725.4 24"	CMP LF 31 70.00$														 	 2,170.00$														 	
2725.5 36"	CMP LF 5 90.00$														 	 450.00$																	 	
2725.6 13"	X	20"	PIPE	ARCH	CMP LF 8 500.00$												 	 4,000.00$														 	
2725.7 20"	X	36"	PIPE	ARCH	CMP LF 7 600.00$												 	 4,200.00$														 	
2725.8 10"	Flared	End EA 1 325.00$												 	 325.00$																	 	
2725.9 12"	Flared	End EA 1 350.00$												 	 350.00$																	 	
2725.1 18"	Flared	End EA 1 450.00$												 	 450.00$																	 	
2725.11 24"	Flared	End EA 5 650.00$												 	 3,250.00$														 	
2725.12 36"	Flared	End EA 1 700.00$												 	 700.00$																	 	
2725.13 13"x20"	Pipe	Arch	Flared	End EA 1 800.00$												 	 800.00$																	 	
2725.14 20"x36"	Pipe	Arch	Flared	End EA 1 900.00$												 	 900.00$																	 	
2776.1 Concrete	Flatwork SF 670 12.00$														 	 8,040.00$														 	
2805.1 Remove	and	Reset	Signs EA 10 400.00$												 	 4,000.00$														 	
2805.2 Remove	and	Reset	Mailbox LS 1 2,000.00$										 2,000.00$														 	
2805.3 Remove	and	Reset	Fence FA 1 10,000.00$							 10,000.00$											 	
2810.1 Sign	Posts,	Wood	4x4	in EA 25 250.00$												 	 6,250.00$														 	
2810.2 Sign	Panels,	Aluminum SF 66 35.00$														 	 2,310.00$														 	
2820.1 Pavement	Markings LS 1 8,000.00$										 8,000.00$														 	
2834.1 Retaining	Wall SF 3150 45.00$														 	 141,750.00$										
2834.2 Structural	Fill TON 1500 40.00$														 	 60,000.00$											 	
2895.1 Geotextile	Fabric	‐	Separation	and	Stabilization	‐	Non‐Woven SY 5000 1.75$																	 	 8,750.00$														 	
2900.1 Landscaping LS 1 20,000.00$							 20,000.00$											 	
2900.2 Erosion	Control	Blanket SY 3000 2.50$																	 	 7,500.00$														 	
2900.3 Trees	and	Irrigation	System LS 1 ‐$																			 	 ‐$																								 	
2950.1 Rectangular	Rapid	Flashing	Beacons EA 3 15,000.00$							 45,000.00$											 	
607.2 Pedestrian	Rail LF 725 18.00$														 	 13,050.00$											 	

Opinion of Probable Construction Cost 1,220,696.00$						
Contingency 10% 122,069.60$             

Recommended Budget for Construction Contact 1,342,766.00$          

Force Account amount for Utility Adjustments intended to cover anticipated costs from Contractor and Utility Companies

Tree Replacement and associated Irrigation Ssytem is not included in the Opinon of Costs

SOUTH PARK LOOP CONNECTOR PATHWAY PROJECT
Bid Schedule with Engineer's Opinion of Construction Cost

Item
No. Item	Description Unit

	Est.
Quantity	

Unit
Price

Total
Price

Page 1


