

ADDENDUM NO. 1

JACKSON HOLE COMMUNITY PATHWAYS PHASE 2 – PATHWAY 22 EAST PROJECT

ISSUED BY: AARON JAPEL, P.E.
WYOMING P.E. NO. 12842
JORGENSEN ASSOCIATES, P.C.

DATE: JUNE 30, 2014

This Addendum No. 1 forms a part of the Contract Documents for the above reference project and modifies the original documents dated 4 June, 2014, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification. This Addendum No. 1 has been transmitted by email to all parties listed on the Plan Holder's List.

The bid date remains 2:00 p.m., Wednesday, July 2, 2014.

This Addendum consists of 3 pages (including this page and attachments) and the following:

PROJECT MANUAL REVISIONS:

BID SCHEDULE

Replace the Bid Schedule, pages 1 to 2, in its entirety with the Attachment: Bid Schedule – Addendum #1, pages 1 to 2.

ATTACHMENT 1: Bid Schedule – Addendum #1, pages 1 to 2

The quantity for Item 27, CRUSHED BASE, has been revised from 1306 TON to 2957 TON.

END ADDENDUM NO. 1

Bidding Company

| WEST BROADWAY (SEGMENTS 8, 9, 10) | | | | | | |
|--|--------|--|------|----------|-----------------|-------------|
| ITEM # | SPEC | ITEM | UNIT | Quantity | Unit Price | Total |
| 1 | 109 | FORCE ACCOUNT | \$\$ | 1 | \$50,000.00 | \$50,000.00 |
| 2 | 109 | MOBILIZATION | LS | 1 | | |
| 3 | 200LAN | TREES | EA | 41 | | |
| 4 | 200LAN | SHRUBS AND PERENNIALS | EA | 353 | | |
| 5 | 200LAN | TURFGRASS SOD | SF | 16,219 | | |
| 6 | 200LAN | FESCUE SOD | SF | 11,840 | | |
| 7 | 200LAN | STREET LIGHT FIXTURE | EA | 33 | | |
| 8 | 200LAN | STREET LIGHT WIRING/CONTROLS | LS | 1 | | |
| 9 | 200LAN | PERMANENT IRRIGATION | LS | 1 | | |
| 10 | 200LAN | IRRIGATION REPAIR | \$\$ | 1 | \$15,000.00 | \$15,000.00 |
| 11 | 200LAN | COBBLE | SF | 3,117 | | |
| 12 | 200LAN | TREE PROTECTION FENCING | LF | 832 | | |
| 13 | 200REV | REVEGETATION | SF | 6,559 | | |
| 14 | 200REV | TEMPORARY IRRIGATION | LS | 1 | | |
| 15 | 201 | CLEARING AND GRUBBING | LS | 1 | | |
| 16 | 202 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | 1 | | |
| 17 | 202 | REMOVAL OF SIGNS | LS | 1 | | |
| 18 | 202 | REMOVAL AND RESET FENCE | FT | 660 | | |
| 19 | 202 | REMOVAL OF GUARDRAIL | FT | 100 | | |
| 20 | 202 | REMOVAL OF SURFACING | SY | 1,880 | | |
| 21 | 202 | REMOVAL OF CURB AND GUTTER | FT | 1,093 | | |
| 22 | 202 | REMOVAL OF CONCRETE | SY | 3,659 | | |
| 23 | 203 | UNCLASSIFIED EXCAVATION | CY | 1,973 | | |
| 24 | 203 | UNCLASSIFIED EXCAVATION BELOW SUBGRADE | CY | 150 | | |
| 25 | 203 | SUBGRADE PREPARATION | LF | 4,916 | | |
| 26 | 215 | CONTRACTOR STORMWATER CONTROL | LS | 1 | | |
| 27 | 301 | CRUSHED BASE | TON | 2,957 | | |
| 28 | 401 | HOT PLANT MIX | TON | 95 | | |
| 29 | 401 | HOT PLANT MIX APPROACHES | TON | 43 | | |
| 30 | 412 | BIKE PATH (PLANT MIX) | SY | 2,517 | | |
| 31 | 414 | CONCRETE PAVEMENT | SF | 9,601 | | |
| 32 | 608 | SIDEWALK (CONC) | SF | 33,898 | | |
| 33 | 608 | SIDEWALK DETECTABLE WARNING DEVICE | SF | 427 | | |
| 34 | 609 | CURB AND GUTTER SPECIAL | FT | 30 | | |
| 35 | 609 | CURB AND GUTTER TYPE A | FT | 1,189 | | |
| 36 | 609 | DOUBLE GUTTER | SF | 9,137 | | |
| 37 | 625 | MANHOLE ADJUSTMENT | EA | 12 | | |
| 38 | 625 | RESET INLET | EA | 3 | | |
| 39 | 701 | CONDUIT - RIGID PVC 2 IN | FT | 4,795 | | |
| 40 | 701 | PULL BOX TYPE S | EA | 33 | | |
| 41 | 701 | RELOCATE UTILITY PEDESTAL | EA | 6 | | |
| 42 | 702 | SIGN POST, SQ TUBULAR STL | EA | 15 | | |
| 43 | 702 | SIGN PANELS, ALUMINUM | SF | 4 | | |
| 44 | 702 | RESET SIGNS | LS | 1 | | |
| 45 | 703 | TEMPORARY TRAFFIC CONTROL | LS | 1 | | |
| 46 | 799 | PREFORMED PAVEMENT LINE 18 IN | FT | 632 | | |
| 47 | 799 | EPOXY PAVEMENT LINE 4 IN | FT | 160 | | |
| 48 | 799 | CHLORINATED RUBBER PAINT PAVEMENT MARKINGS (SPECIAL) | SF | 1,155 | | |
| 49 | 799 | COLORED PAVEMENT MARKINGS (MMA)(SPECIAL) | SF | 4,057 | | |
| 50 | 02645 | FIRE HYDRANT | EA | 2 | | |
| 51 | 02665 | 12" DIP WATER MAIN | FT | 1,800 | | |
| 52 | 02665 | 12"X12"X12" TEE | EA | 1 | | |
| 53 | 02665 | 12" 45 BEND | EA | 4 | | |
| 54 | 02665 | 4" WATER SERVICE CONNECTION | EA | 4 | | |
| 55 | 02670 | WATER SYSTEM TESTING AND DISINFECTION | LS | 1 | | |
| WEST BROADWAY (SEGMENTS 8, 9, 10) | | | | | Subtotal | |

| WY 22 (SEGMENT 3 & 4) | | | | | | |
|----------------------------------|--------|--|------|----------|-----------------|-------------|
| ITEM # | SPEC | ITEM | UNIT | Quantity | Unit Price | Total |
| 56 | 109 | FORCE ACCOUNT | \$\$ | 1 | \$25,000.00 | \$25,000.00 |
| 57 | 109 | MOBILIZATION | LS | 1 | | |
| 58 | 200LAN | TURFGRASS SOD | SF | 191 | | |
| 59 | 200LAN | COBBLE | SF | 1,203 | | |
| 60 | 200LAN | BOULDER | EA | 8 | | |
| 61 | 200LAN | TREE PROTECTION FENCING | LF | 266 | | |
| 62 | 200REV | REVEGETATION | SF | 29,092 | | |
| 63 | 200REV | TEMPORARY IRRIGATION | LS | 1 | | |
| 64 | 201 | CLEARING AND GRUBBING | LS | 1 | | |
| 65 | 202 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | 1 | | |
| 66 | 202 | REMOVAL OF SIGNS | LS | 1 | | |
| 67 | 202 | REMOVAL OF SURFACING | SY | 954 | | |
| 68 | 202 | REMOVAL OF CURB AND GUTTER | FT | 303 | | |
| 69 | 202 | REMOVAL OF CONCRETE | SY | 48 | | |
| 70 | 203 | UNCLASSIFIED EXCAVATION | CY | 1,550 | | |
| 71 | 203 | UNCLASSIFIED EXCAVATION BELOW SUBGRADE | CY | 100 | | |
| 72 | 203 | SUBGRADE PREPARATION | LF | 2,325 | | |
| 73 | 215 | CONTRACTOR STORMWATER CONTROL | LS | 1 | | |
| 74 | 301 | CRUSHED BASE | TON | 1,053 | | |
| 75 | 401 | HOT PLANT MIX | TON | 36 | | |
| 76 | 401 | HOT PLANT MIX APPROACHES | TON | 8 | | |
| 77 | 412 | BIKE PATH (PLANT MIX) | SY | 2,226 | | |
| 78 | 599 | GROUTED ROCK WALL | SF | 554 | | |
| 79 | 607 | POST AND RAIL FENCE | FT | 260 | | |
| 80 | 608 | SIDEWALK (CONC) | SF | 2,279 | | |
| 81 | 608 | SIDEWALK DETECTABLE WARNING DEVICE | SF | 100 | | |
| 82 | 609 | CURB AND GUTTER TYPE A | FT | 357 | | |
| 83 | 609 | DOUBLE GUTTER | SF | 2,351 | | |
| 84 | 625 | MANHOLE ADJUSTMENT | EA | 3 | | |
| 85 | 701 | RESET LIGHTING POLE | EA | 1 | | |
| 86 | 701 | RELOCATE UTILITY PEDESTAL | EA | 4 | | |
| 87 | 702 | SIGN POST, SQ TUBULAR STL | EA | 4 | | |
| 88 | 702 | SIGN PANELS, ALUMINUM | SF | 23 | | |
| 89 | 702 | RESET SIGNS | LS | 1 | | |
| 90 | 703 | TEMPORARY TRAFFIC CONTROL | LS | 1 | | |
| 91 | 799 | PREFORMED PAVEMENT LINE 18 IN | FT | 120 | | |
| 92 | 799 | PREFORMED PAVEMENT MARKINGS FOR WORDS AND SYMBOLS | SF | 15 | | |
| 93 | 799 | CHLORINATED RUBBER PAINT PAVEMENT MARKINGS (SPECIAL) | SF | 599 | | |
| WY 22 (SEGMENT 3 & 4) | | | | | Subtotal | |

| TOTAL BID (WEST BROADWAY + WY 22) | | | | TOTAL | |
|--|-----|-----------------------------|-----|--------------|--|
| 94 | 700 | LANE RENTAL (WEST BROADWAY) | DAY | \$450 | |
| 95 | 700 | LANE RENTAL (WY 22) | DAY | \$550 | |

| TOTAL BID (WEST BROADWAY + WY 22) INCLUDING LANE RENTAL | | | | TOTAL | |
|--|--|--|--|--------------|--|
|--|--|--|--|--------------|--|